

BID REGISTER / EVALUATION REPORT / ADJUDICATION / PROCUREMENT APPROVAL

NOTICE NO:	143/2013	DESCRIPTION:	CONSTRUCTION OF GRAVEL ROADS IN WARD 5, STERKSPRUIT		
SPECIFICATIONS / TENDER DOCUMENT PREPARED BY:			MR N NKOPANE		
DATE ADVERTISED:	27-Sep-13	MEDIA USED (List names of newspapers)	CIDB WEB SITE	YES	
DATE - MUNICIPAL WEB-SITE	27-Sep-13		Municipal Notice Board	YES	
DATE - MUNICIPAL NOTICE BOARD	27-Sep-13		Municipal Web-Site	YES	
DATE - CIDB WEB-SITE	CIDB DATE		Daily Sun	NO	
			Barkly East Reporter	YES	
			Aliwal Printers	YES	
DATE COMPULSARY SITE MEETING	01/10/2013	ATTENDANCE REGISTER OF MEETING			
TENDER DEPOSIT PAYABLE	N/A	DEPOSIT REVENUE VOTE			
EXPENDITURE VOTE	4600/4122	BUDGETED AMOUNT		R	3 465 600.00
CLOSING DATE OF TENDER	18/10/2013	VALIDITY PERIOD OF TENDER			
LAST DAY (VALIDITY PERIOD)		NO. LATE TENDERS		0	
NO. TENDERS RECEIVED	11	NO. TENDERS - NON-RESPONSIVE		6	

Tenders with estimated value between R 30 000 and R 1 000 000 (Vat Inclusive) will be Evaluated according to the 80 / 20 Points System

Tenders with estimated value greater than R 1 000 000 (Vat Inclusive) will be Evaluated according to the 90 / 10 Points System

Tender no 143/2013 will be evaluated according to the

90/10

Preferential Points System

Tender no 143/2015 will be evaluated according to the		3 021 061.56		3 021 061.56		MAX	90	MAX	10	
Lowest Amount Received (including Vat) / Max points										
TENDERS RECEIVED:		BEE-status LEVEL	Bid Amount	Corrected Amount	Price Points	BBBEE Points		Total Points		
Milwa Construction		3	R 3 021 061.56	R 3 021 061.56	90.00	8.00		98.00		
Ngelethu Construction		4	R 3 113 147.80	R 3 113 147.80	87.26	5.00		92.26		
Amadwala Trading 363 cc		3	R 3 250 374.30	R 3 250 374.30	83.17	8.00		91.17		
Sivene Construction		3	R 3 384 433.14	R 3 384 433.14	79.17	8.00		87.17		
WDR Earth Moving Enterprise cc		2	R 3 633 523.93	R 3 633 523.93	71.75	9.00		80.75		
					-	-		-		
					-	-		-		
					-	-		-		
					-	-		-		
					-	-		-		

NON-RESPONSIVE TENDERS:	REASON:
Abantsundu Building	T2.2 R Declaration of Interest MBD 4 not complete
Bobi Construction	ns of CIDB Best Practice Guidelines A3, Item 5.2, their tender is considered to be unrealistic
Enroute Traders	contract Form- Purchase of Goods/Work MBD 7.1 not completed/T2.2 W Certificate of In
SZM Freight/ Lukhanji JV	T2.2 Joint Venture Disclosure Form not complete/Joint Venture Agreement not signed
Siva Pillay JV	Municipal Account / lease agreement not submitted
Booming Projects	ns of CIDB Best Practice Guidelines A3, Item 5.2, their tender is considered to be unrealistic

EVALUATION COMMITTEE RECOMMENDATION:	DATE	28/10/2013
It is Recommended That the Tender Be Awarded to Milwa Construction		
Additional Comments : That the tender be awarded to the mmount of R 3 021 061.56		

APPROVAL: (Tenders Below R 200 000.00)			
Chief Financial Officer	Date	Municipal Manager	Date

APPROVAL: (Tenders Above R 200 000.00)	
ADJUDICATION COMMITTEE APPROVAL:	DATE

AWARDED TO MILWA CONSTRUCTION FOR THE AMOUNT R 3 021 061.56	
Chairperson: Adjudication Committee	Date 19/11/2013.